COUNTY OF COOK

(312) 603-5370

118 NORTH CLARK ST. ROOM 1018
CHICAGO, ILLINOIS 60602-1375 .

PURCHASE ORDERED ISSUED TO

802862

Paul Borg Construction Company

2007 S Marshall Blvd
Chicago IL 60623

OFFICE OF THE CHIEF PROCUREMENT OFFICER

DATE PURCHASE ORDER NO.
3/21/2016 194760 - 000- OF
F.O.B. POINT

REQUISITION NO.
00123186 O7

COOK COUNTY FEIN: 36-6006541
ILLINQIS SALES TAX EXEMPT: E-9998-2013-04
FEDERAL EXCISE TAX EXEMPT CERT: 36-75-D0O38K

DEPT NO
SHIP TO Capital Planning & Policy DELIVERY INSTRUCTIONS
69 W Washington St 30th F p 7600200000 10p 1of?
Cilcsso 1 Sek00- 3007 CAPITAL PLANNING & POLICY foPage

69 W WASHINGTON - 30TH FL

1.00

JOC CONSTRUCTION SERVICES

AS PER CONTRACT # [2-28-340 GC2

AUTHORIZED BY COUNTY BOARD ON MARCH 20, 2013
CONTRACT PERIOD: MARCH 20, 2013 THRU MARCH 19,
2015 WITH 2 ONE-YEAR RENEWAL OPTIONS

AMOUNT AUTHORIZED: $3,000,000.00

Ly Y T

BOARD [TEM #14-5138 AS AMENDED

AUTHORIZED BY COUNTY BOARD ON SEPTEMBER 10, 2014
AMENDED AMOUNT: $3,000,000.00

TOTAL REVISED AMOUNT AUTHORIZED: $6,000,000.00
FEE IR A AL LS

EXTENSION PER AMENDMENT #1

AMENDMENT AUTHORIZED BY OCPO ON APRIL 9, 2015
AMENDMENT PERIOD: MARCH 20, 2015 THRU MARCH 19,
2016

*RERRERERA

INCREASE PER AMENDMENT #2

AMENDMENT AUTHORIZED BY COUINTY BOARD ON APRIL 29,
2015

AMOUNT AUTHORIZED: $3,000,000.00

TOTAL REVISED AMOUNT AUTHOQRIZED: $9,000,000.00
kA EERTAR

WORK ORDER: 19849

PROJECT: FIRE & LIFE SAFETY EMERGENT UPGRADE
PROJECT

WORK ORDER AMOUNT: $549,325.83

PROJECT MANAGER: WARRICK GRAHAM

APPROVED BY THE COUNTY BOARD ON JULY 29, 2015
AERRERAARE

AMOUNT ENCUMBERED ON P.O. #185461: $2,008,127.18
AMOUNT ENCUMBERED ON P.O. #185750: $27,803.35
AMOUNT ENCUMBERED ON P.O. #186184: $33,862.02
AMOUNT ENCUMBERED ON P.O, #186186: $41,312.39
AMOUNT ENCUMBERED ON P.Q. #186188: $10,790.78
AMOUNT ENCUMBERED ON P.O. #186692: $17,606.51
AMOUNT ENCUMBERED ON PO, #186725: $41,306.55
AMOUNT ENCUMBERED ON P.O. #186727: $81,619.92

00

1B

0000 549,325.83 760020000010.565140.511

NOTE: VENDOR AGREES NOT TQ EXCEED THE QUANTITY OR DOLLAR AMOUNT CF THIS ORDER WITHOUT WRITTEN AUTHORIZATION FROM THE CHIEF PROCUREMENT OFFICER

RECEIPT CERTIFICATION (FOR DEPARTMENT USE ONLY)

[ hereby certify that I have recelved the goods/services reflected above and that the
items referenced are in full conformity with the purchase order/contract.

Authorized Signature:

| hereby cenjfy that this purchase Is in agreement with the requisition

CHIEF PROCI.I REMENT QFFICER Date:

oL, Ly
O e, 7

Date:

i

e



GOFFICE OF THE CHIEF PROCUREMENT OFFICER

COUNTY OF

802862

Paul Borg Construction Company

COOK

2007 S Marshall Blvd
Chicago IL 60623

118 NORTH CLARK ST. ROOM 1018
CHICAGO, ILLINOIS 60602-1375
(312) 603-5370

PURCHASE ORDERED ISSUED TO

DATE

3/21/2016
F.O.B. POINT

PURCHASE ORDER NO.
194760 - 000- OP

REQUISITION NO.
00123186 O7

COOK COUNTY FEIN:

Page 2 of 2
36-6006541

ILLINGIS SALES TAX EXEMPT: E-9998-2013-04

FEDERAL EXCISE TAX EXEMPT CERT: 36-75-D038K

AMOUNT ENCUMBERED ON P.O, #187405:
AMOUNT ENCUMBERED ON P.O. #188075:
AMOUNT ENCUMBERED ON P.O. #188180:
AMOUNT ENCUMBERED ON P,O. #188339:
Cook County,

Description

AMOUNT ENCUMBERED ON P.O. #188481:
AMOUNT ENCUMBERED ON P,Q, #189818:
AMOUNT ENCUMBERED ON P.O. #189850:
AMOUNT ENCUMBERED ON P.O, #189974:
AMOUNT ENCUMBERED ON P.O. #190039:
AMOUNT ENCUMBERED ON P.O. #190101:
AMOUNT ENCUMBERED ON PO, #190139:
AMOUNT ENCUMBERED ON P.O. #190420:
AMOUNT ENCUMBERED ON P.Q, #191406;
AMOUNT ENCUMBERED ON P.O. #191615:
AMOUNT ENCUMBERED ON P.O. #191690:
AMOUNT ENCUMBERED ON P.O. #192438:
AMOUNT ENCUMBERED ON P.O. #192532:

AMOUNT ENCUMBERED ON P.O, #192821:
AMOUNT ENCUMBERED ON P.O. #192896:
AMOUNT ENCUMBERED ON P.Q. #193000:
AMOUNT ENCLIMBERED ON P,O. #193133:

AMOUNT ENCUMBERED ON P.O. #193581:
AMOUNT ENCUMBERED ON P.O. #194199:

AMOUNT ENCUMBERED ON P.C. #194428;
AMOUNT ENCUMBERED ON P.O. #194558:

EhhkkRRhhh®

$43,695.65
$770.48
$17,011.82
$108,878.07

$305,661.47
$413,739.73
$140,648.23
$474,991.86
$275,333.13
$141,715.20
$26,170.07
$1,002,104.20
$67,255.70
$59,246,20
$20,630.87
$62,467.03
$416,008.34
$34,267.71
$392,873.84
$106,877.84
$29,732.20
$30,640.00
$767,872.53
$8,004.48
$9,904.98

AMOUNT PREVIOUSLY ENCUMBERED: $7,218,930.33
AMOUNT ENCUMBERED ON THIS P.O.:  $549,325.83
TOTAL ENCUMBERED INCLUDING THIS P,O.:

$7,7468,256.14

KRR EREERE L

BALANCE ON THIS P.O.

ek e

i3

Total Order

sk de [

549,325.83
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rtxuwmﬁtm

Report: REGREG2 . . agw ,
e Purchase Requisition . Purchase Order Number

Office of the Purchasing Agent

Cook na...:@,_ of lilinois

.. . . X L R Buyer Number
. « . Qpen Date "
ek . BidiSol [«
Requisition# O7 123186 Confract# i<y ne . 2.3 @ an. SoleSroCode R
. o v A S e . Business Unit 760020000010
Ship Ta: 8000047  Capital Planning and Pclicy Delivery Instructions:; Supplier: wommmN Paul Borg Construciion Company {nternal Req Number 60321313
69 W Washington St 30Ih F CAPITAL PLANNING & POLICY 2007 S Marshall Bivd Board Apr Date & Ham
Chicaga L 60602-3007 69 W WASHINGTON - 30THFL Chicagh IL 60623 Requisition Deite 31412046
: Date Neaded 311472016
One .z:..m Purchase . Yes_ No Covers zmmo. for____maonths. Specific Petiad of time e o Prior Contract No, o Expiration Date Emergency No. .
Line¥  Gommodity Description o . BelonMand Quaniy UOM  EstUnitCost  EviendedCost Business Ut and Object Account
1.000 212 CONSTRUCTION SERVICES, GENERAL 0000 549,325.83 760020000010.565140.5711
JOB ORDER CONTRACTIMG.
WORK ORDER #019849.00.
PRGJECT: FIRE & LIFE SATETY EMERGENT UPGRADES.
PRCJECT DIRECTOR: WARRICK GRAHAM, L w )
e . ia L
2.000 912 5% SYSTEM LICENSING FEE ) < > ,( s ﬁxm MY B ilvvg 26,092.98 T60020000010.566740.5111

Total of ftems Ordered _ 575.418.81

_ CERTIFGATION ccA APPROVED BUDGETARY ACCOLINT PURCHASING USE ONLY

ACCT#

DATE. .. .~ . 8

WmDC_mE.—Osz




Cook County

Department of Planning & Policy
69 W Washington

Chicage, IL 60802

Date:02/18/2018

To: Cool County, Purchasing From:

118 N. Clark Rm. 1018
Chicago, lllinois 60602

Work Order Number: 010849.00
Location: DOC - Cool County Jail Complex
Boot CampChicago, 1L 60802
Wark Ordor Title: Fnre & Life-Safety Emergant Upprades

e
If Revigod: Q?

Cook County Department of Capital Planning & Policy
89 W Washington, Floor 30
Chicago, IL 80602

Your Work Order Proposal has bee_h acoepted for fhé above Wdrk as follows:

Work Order Amount: $5490,325.83
Licensing Fee for The Gordian Group

{4.75% of Construction) $26,092.98
Total Amount: $575,418.81
MWBE Participation: + 520,000.00

Funding Source(s)

Liguidated Damagas:

Liquidated Damages will not apply

A nctice to proceed will be issued which will establish the Work Order Start date and the completion date.

The CCOGPP JOC Coordinator

Requested By: .

. Graham Pro;ect
LCapikcGounty Departrent of
F’Iannmg and Policy

Phil Boothby, Director " Date
Cook County Department of
Capital Planning & Policy :

v Y
Kewin J. Taﬁor_, eputy Director Date
Cook County Department of

Capital Planning & Policy

Approved By;

" S fﬂ?{' ) .
L a3 [ ra M
émfim B ) Lo
Sharinon E, Andraws, CPQ Date
Office of Chief Procurement Officer

ad

Notice of Proposal Acceptance

Page 1 of {
2182018



Caook County

Depariment of Planning & Policy
¢ 69 W Washington

Chicago, 1. 60802

Job Order Numbe: 019849.00 Contractor: Paul Borg Construction Company
Job Order Mame: Fire & Life Safety Emergent Upgrades Construction Start Date:
Construction Amount:  $549,325.83 Construction Completion Date:

|Contractor Evaluation - Project Development

i

1 Rate the Contractor's availability to visit the Project Site with the Owner E '

2 Yes or No, did the Contractor submit the first Price Proposal on time? )é'\j

3 Ratethe quality of the first Price Proposal . ' m . E

4 Rate the guality imeliness of subsequent Price Proposals _7 E _
"5 Enfer the number of Price Prc:posals submitted for this Project- _' ' __ {E} '

8  Rate the quality/timeliness of the Contractors Final Package @ - E

7 - Rate the Contractor's overall .performance dufi’ng the Project E] E W :

Development phass .
Poor=1, Average=2to4, 5= Excellent,

Comimntents:

Praoject Director:

Contracior Evaiation - Project Development : Page 1 of 1
2/18/2018



Cook County
Depariment of Planning & Policy
- 89 W Washington
Chicago, IL 60802

Job Order Number:
Job Order Name:
Jokv Order Location:
Approved Proposal:

Gontractor:

Conatruction Duration:

Reviewed by Gordian P,

Yes .

No

019849.00

Fire & Life Safety Emergent Upgrades
DOC - Cook County Jail Complex,Chicage ,IL 60602

$540,325.83

_Paul Borg Construction Company

2 'M_or_;th‘s

IE Motice of Proposal Accepiance (NOPA)

Contractor Evaluation - Project Development

@ County Estimate

@ County Justification Documenis (Provided by PM)

CGook County Board Approve Documentation if Applicable { Provided by PR }

Contractor's Job Order Propasal Package (See Below)

' ' Approved Price Proposal Summary & Datall (Signed by Contractar)

Al Back-up For Reimbursable

. Detailed Scope of Work with Project Duration (Signed by Contractar)

/| Drawings {if applicable)

' Project Picture{s) Documenting Existing Conditions

,' MAWBE Subcontractor Esfimate, Disclosure of Retained Pariies (Signad by Contrastor)

For Each M/WBE Subcontractor:

Utilization Plan (Signed by Gontractor)
X

Letter of Intent (Signed by Subcontractor)
Current Certification Letter |
IXl Detailed Construction Schedule (If Applicabls)
Special Insurance {If Applicable)
Non Pre-Priced Back Up (If Applicable)

g Does the Detailed Scope of Work inciude Abatament or Other Mitigation?

~, rr n
#?{ifjw fggﬁ ﬁ“‘}é?/é

Purchase Order Package Checkiiat

Page 10f1
21812018



TONI PRECIOWINIKLE

PRESIDENT
Cook County Roard
of Commissioners

RICHARD R. BOYRIM
Lst District -

ROBERT STEELE
2nd District

JERRY BUTLER
3rd Distriet

STANLEY MOORE
4th District

DEBORAH SIMS
Sth District

FOAN PATRICIA MURPHY
oth District

JESUS G, GARCIA
7th District

LUIS ARROYO, Jr,
8th District

PETER M. SILVESTRI
9th District

BRIDGET GAINER
16tk District

JOHN P, DALEY
11th District

JOEM A, FRITCHEY
12th Digtriet

LARRY SUFFREDIN
13th District

" GREGS GOSLIN
14th District

TIMOTHY 0. SCHNEIDER
15th Diggrict

IEFFREY R, TOBQLSKY
16th District

SEAN M, MORRISON
7th District

DEPARTMENT OF CAPITAL PLANNING AND POLICY
PHILLIP R, BOOTHBY

- DIRECTOR

69 W. WASHINGTON, SLITE 3000 @ CHICAGO, ILLINGIS 60602 # (312) 603-0315

DATE: February 22, 2016

TO: Shannon E. Andrews, Chief Procurement Officer
Office of the Chief Procurement Officer

FROM: Warrick Graham, Sr., AlA

Project Director/Department of Capital Planning & Policy

SUBJECT: Fire & Life Safety Emergent Upgrades Project
Work Order Number — 019849.00 ‘

The cost proposal as presented has been reviewed by The Gordian Group (the
JOC coordinator) and me. The prices are fixed prices and/or direct purchased
prices under the JOC program; the quantities have been reviewed & verified by the
Gordian Group for the pre-established pricing; the final collective package for
pricing of Five Hundred, Forty Nine Thousand, Three Hundred, Twenty Five
Dollars and Eighty Three Cents ($548,325.83) is found to be fair and reasonable.

if you have any questions regarding this issue, you may contact me at 312/603-
0311 and/or email: warrick.graham@cookcountyil.gov.

Sincereiyi

CC: P.Boothby
K. Tayior
$. Lioyd
Q, Rembert, TGG

$ Fiscal Responsibility ? Innovative Leadership @8 Transparency & Accountability ﬁ Improved Services



DEPARTMENT OF CAPITAL PLANNING & POLICY
PHILLIP BOOTHBY

DIRECTOR

69 W. WASHINGTON, SUITE 3000-&-.CHICAGO, ILLINOIS §0602 & (312) 603-0315

TONI PRECHWINKLE February 22, 2016
PRESIDENT ’
Cook County Board
of Commissioners ir. Phil Boothby, Director

Cook County Office of Capital Planning & Policy

KICHARD R, BOVKIN 69 W Washington Street, 30" Floor

1s1 District
Chicago, IL 60602
ROBERT STEELE
2nd District Re: Justification for the Fire & Life Safety Upgrades Project Supplemental
JERRY BUTLER Work Order Number-019849.00
Ird District
STANLEY MOORE Dear Mr. Boothby:
4th District :
~ The Boot Camp is located on the Department of Corrections Campus, in Chicago, llinois. The Complex
DE:;RSE:;MS is made up of 10 separate ane story Army style dormitories and constructed in the late 1390s.

JCAN PATRICIA MURPHY
th District

The current fire and life safety system is original to the complex and was installed over fifteen {15)
years ago, without any upgrades to the system to date; the current system as a whole has
permanently been dis-abled and was placed on “Fire Watch”, the Boot Camp has since been moved
out of that location and the Sheriff’'s Office is in the process of making minor renovations to the
complex and will re-open the renovated facility with a new Fire Alarm & Detection System.

JESUS G, GARCIA
7th.District

LUIS ARROYO, ir.
h i sre | i i
Bth District If you need any more Information, please contact me directly.
PETER N. SILVESTRI
9th Districk

BRIDGET GAINER Sincerely, q

10th District, ’

JOHN P, DALEY
11th District

JOHM A, FRITCHEY
12th District

Warrick Graham, 5r., AlA
LARRY SUFFREDIN Project Director
13th Disteict ‘
GREGG GOSLIN
14th District |

TIMOTHY O, SCHNEIDER
15th District

JEFFREY R, TQBOLSKI
16th District

SEAN M. MORRISON
174k District

$ Fiscal Responsibility ? Innovative Leadershib @ Transharency & Accountability E} Improved Services



Board of Commissioners of Cook " s
County

Legislation Details (With Text)

File #:
Type:

File created:

On agenda:
Title:

15-4487 Yersion: 1 Name: Job Order Contracting
Job Crder Contract Status: - Approved

7M4/2015 In control: Board of Commissioners
7/29/2015 Final action;:  7/29/2015

JOB ORDER CONTRACT

Department: Capital Planning and Policy

Summary: The Departrent of Capital Planning and Policy, as authorized by the Cock County Chief
Procurement Officer, plans to participate in the Cook County's Job Order Contract (JOC) program fo
complete the four (4) capital projects listed betow. JOCisa quantity based procurement process that
allows facility owners to complete a multitude of repairfmaintenance and construction projects with a
single, competitively bid contract. The JOC process generally involves first selacting & pool of
potential contractors through a competitive procurement process, and then identifying projects for
such selected contractors,

The County has already completed a JOC compstitive procurernent process, and it has created the
pool of generated contractors to perform certaln projects generally asscciated with Mainfenance,
repairs, replacement and routine work. -

The JOG program has an administrative component managed by the Gordian Group. The Gordian
Group maintains an area price book, which captures the prices for specific construction work items
within this region. JOC contractors bid against the prices included in the price book. The cost,
therefore, of any work performed by the contractor is a contractor markup form the price book. The
Gordian Group would receive 5% administrative fee from Cock County based on the total project cost
of the work. The Gordian Group will manage the JOC process and will verify that all proposals and
work are compliant with the terms and conditions outlined in the JOC contract within the County.

The Department of Capital Planning and Policy, proposes to assign the projects listed below to the
Gordian Group to share with participating JOC contractors.

Project Descriptions: :

Fire & Life Safety Emergent Upgrade Project- The Boot Camp is located on the Department
of Corrections Campus, in Chicago, Ifinois. The Complex is made up of 10 separate one story Army
styie dormitories and constructed in the late 1990's. The Boot Camp has since been moved out of
that location and the Sheriff's Office is in the process of making minor renovations to the complex and
will re-open the renovated facility with a new Fire Alarm & Detection System. This project estimated
additional cost is $600,000.00.

Fire & Life Safety Upgrade Project- Per the City of Chicago's mandate, all huilding owners of
existing  high-rise buildings are to have a "Life Safety Evaluation Report”, prepared by an architect,
listing the building's structure and system componenis that may campromise the life safety of its
occupants. The report was prepared and filed with the city in December 2005. This project estimated
cost is $50,000.00.

Cook County Sheriff Vehicle Storage Relocation - This project's objective is to relocate the
Sheriff's Vahicle Services offices and fleet operations from 10351 South Woodlawn, Chicago, I!
80628, to the Department of Highway and Transportation District-3 property, located at 901 West 26th
Street, LaGrange, Il 60526. District 3 activities & personnel are fo be transferred to District 4. This
project estimated additional cost is $190,000.00.

‘ DOC Selective Roof Replacements - Various Buildings - This project is to address roofing
issues at the DOC in order to resolve severs leaking conditions that have a critical impact to the
operations of various buildings on the DOC Campus. The intent is to be able o address some of the
maore severe conditions until the comprehensive roof replacement project addresses the buildings in
their entirety. This project estimated cost is $350,000.00
Budgets: Fire & Life Safety Emergent Upgrade Project - $600,000.00

Fire & Life Safety Upgrade Project - $50,000,00

Board of Gomnmissioners of Cook County Page 10f 3 Printed on 2/18/2016

powered by Legistar™



File #: 15-4487, Version: 1

Coak County Sheriff Vehicle Storage Relocation - $190,000.00
DOC Selective Roof Replacements - $350,000.00

Schedule: Fire & Life Safely Emergent Upgrade Project | 6 Months
Fire & Life Safety Upgrade Project | 3 Months
Cook County Sheriff Vehicle Storage Relocation | 3 Months
DOC Selective Roof Replacements | 6 Months

Account(s): N/A

Sponsors: )

Indexes: PHIL BOOTHBY, Director, Office of Capital Planning and Policy

Code sections: '

Attachments:

V Date Ver. Action By T Action | : o Resuit
72912015 1 Board of Commissioners 7 approved o “Pass
JOB ORDER CONTRACT

Department: Capital Planning and Policy

Summary: The Department of Capital Planning and Policy, as authorized by the Cook County Chief Procurement
Officer, plans to participate in the Cook County’s Job Order Contract (JOC) program to complete the four (4) capital
projects listed below. JOC is a quantity based procurement process that allows facility owners to complete 2 multitude of
repair/maintenance and construction projects with a single, competitively bid contract, The JOC process generally
involves first selecting a pool of potential contractors through a competitive procurement process, and then identifying
projects for such selected contractors,

The County has already completed a JOC competitive procurement process, and it has created the pool of generated
contractors to perform certain projects generally associated with Maintenance, repairs, replacement and routine work.

The JOC program has an adminisirative component managed by the Gordian Group. The Gordian Group maintains an
area price book, which captures the prices for specific construction work items within this region. JOC contractors bid
against the prices included in the price book. The cost, therefore, of any work performed by the contractor is a contractor
markup form the price book. The Gordian Group would receive 5% administrative fee from Cook County based on the
total project cost of the work. The Gordian Group will manage the JOC process and will verify that all proposals and
work are compliant with the terms and conditions outlined in the JOC contract within the County,

The Depé'rtment of Capital Planning and Policy, proposes to assign the projects listed betow to the Gordian Group to
share with participating JOC contractors,

Project Descriptions:
¢ Fire & Life Safety Emergent Upgrade Project- The Boot Camp is located on the Department of Corrections
Campus, in Chicago, llfinois. The Complex is made up of 10 separate one story Army style dormitories and
consirtcted in the late 1990°s. The Boot Camp has since been moved out of that focation and the Sheriffs Office
is in the process of making minor renovations to the complex and will re-open the renovated facility with a new
Fire Alarm & Detection System. This project estimated additional cost is $600,000.00. '

#  Fire & Life Safety Upgrade Project- Per the City of Chicago’s mandate, all building owners of existing

Board of Commissfoners of Caok County Page 2 of 3 Printed on 2/18/2016
powered by Leqgistar™



Job Order Contract
A ?ngﬁg ED - Price Proposal Detail - CS|

Date: February 11, 2016

Contract Number: 12-28-340-GC.02
Job Order Mumber:  019849.00

Job Order Title; Fire & Life Safety Emergent Upgrades
Contractor: Paul Borg Gonstruction Company
Proposal Value: $540,325.893

Propesal Name: Fire & Life Safaty Emergent Upgrades

Adjustment Factor(s) Used: 0.8065-Normal Wprking Hours (3/20/15 to 3/19_/1_6)

Rec:# o5t Nur_ﬁbef Mod, oM Dagcription ‘ L Line Total

T 07 74 4600 $333.70

:10 cY Dumpster (1.6 Ton} "Canstruction Debris"Includes deilvery of dumpster,
rental cost, pick-up cost, haulmgﬂ._ and disposal fes, Non-hazarious material,
Quantity Unit Price Factor 0 Totel
Ingtatiation 100 * $368.22 09085 = §$333.79
User Note: one dumpster for entire project duration
Category1: No Category Input

Subtotal for 01 - General Requirements: - 7 YY)
2 02 41 19 130278 T

$8.684,64

8 Thick Concrate Black Wall Cutouts, <24 SF
 Quantiy Unit Price Factor C Total
Installation 333.00 x $28.77 x 09085 = $8.684.64

User Noter  See 28 31 23 00-0078 Demo= 5%ea
Sea 28 31 23 00-0080 Demo= 4ea
See 28 31 23 00-0084 Demox 4802
Se2 28 31 23 00 0119 Demo= 260a
Se# 28 31 2300 0174 Demo= 115ea
Total= 263¢a- Sepasate 1 square fout cutouts at old recassed devices ta ba patched back in with cmu,

See 28 31 23 00-0748 Demo= 10ea X Bsf= B0sf- Tan separate at old recessed FAGP's fo be patched back in
with emu,

Totai= 333sf

***Note: In arder to remove the old recessed boses for the demn'd, devices & FACP's the entire cmu block
, will need fo be cutout and toethed back In.
Category1: No Category Input

Subtotal for 02 -Existing Conditions; ' _ $8,684.64
T _ .

#x1

04 22 23 130026 ", Lightweight, Regulaz, Partiton, Gancrate Black $3,640.49
' Quantity "UnitPrice Factor T Total o
frstaliation 33300 o $12.06 0.9086 = ‘ $3,640.49
User Mote: See 0241 19 13-0278
Categoryt:  No Category Input i
4 0422 25 130024 0038 SF For Small Area Replacements {individual Areag) <10 8F, Add 54,485.71
I Quantiy " Vot rice Facier Tatal
Installation 33300 x 51498 CGe0es = $4,485.71
Categoryd: No Categoljy ;nput
Prie Proposat Detail -GS ) o Page 10fd

21112018



File #: 15-4487, Version: 1

high-rise buildings are to have a “Life Safety Evaluation Report”, prepared by an architect, listing the -
building’s structure and system components that may comprormise the life safety of its occupants. The report
was prepared and filed with the city in December 2005, This project estimated cost is $50,000.09.

s Cook County Sheriff Vehicle Storage Refocation - This project’s objective is to relocate the Sheriff’s Vehicle
Services oftices and fleet operations from 10351 South Woodlawn, Chicago, 1l 60628, to the Department of
Highway and Transportation District-3 propetty, located at 901 West 26 Street, LaGrange, [ 60525, District 3
activities & personnel are to be transferred to District 4. This project estimated additional cost is $196,000.00,

¢ DOC Selective Roof Replacements - Various Buildings - This project is to address roofing issues at the DOC in
order to resolve severe leaking conditions that have a critical impact to the operations of various buildings on the DOC
Campus. The intent is to be able to address some of the more severe conditions until the comprehensive roof
replacement project addresses the buildings in their entirety, This project estimated cost is $350,060.00

Budgets: Fire & Life Safety Emergent Upgrade Project - $600,000.00
Fire & Life Safety Upgrade Project - $50,000.00
Cook County Sheriff Vehicle Storage Relocation - $190,000.00
DOC Selective Roof Replacements - $350,000.00

Schedule: Fire & Life Safety Emergent Upgrade Project | 6 Months
Fire & Life Safety Upgrade Project | 3 Months
Cook County Sheriff Vehicle Storage Relocation | 3 Months
DOC Selective Roof Replacements | 6 Months

Acconnt(s): N/A

Board of Gommissioners of Cock County Page 3 of 3 Prited on 2/18i2016

poweared by Legistar™



Job Order Contract
APPROVED - Price Proposal Summary - C8i

Date: February 14, 2018
Contract Number: 12-28-340-GC.02
Job Order Number: 019849.00
Job Order Title: Fire & l.ife Safety Emergent Upgrades
Contracior: Paul Bory Construction Company
Proposal Valus; $549,325.83
Proposal Name: Fire & Life Safety Emergent Upgrades

: s —— = T R
01 - General Requirements: $333.79
02 - Exigting Conditions: $8,684.64
04 - Wasonry: L ... 58126.20
05 - Metals: $6,799.39
09 - Finishes:  $986.14
21 -Fire Suppression: - o $579.62
23 - Heating, Ventilating, And Air-Conditioning {HVAC): $514.53
26 - Electrical: ' . $58,197.78
27 - Communications; , " $63,102.80
28 - Electronic Safety And Security: $400,990.94
Proposal Total $549,325.93
This proposal fotal represents the correct tofat for the proposal. Any diserepancy betwaen line totals,
sub-totats and the preposafl tofal is due to rounding of the line tolals and sub-totals,
The Percent ¢f:MPP on this Proposal:

meiaject Manager

Price Propasat Summary -G8l Page 1 of 1
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Price Proposal Detall - GBIl Continues..

Job Order Mumbery:
Job Grder Titie:

Rec# CS| Number Mad. LION Desecription Line Total

Subtotal for 04 - Masonry:

$8,126.20

06-Wetals _ 5SS 4058 et e
05 05 23 000319 "EA 114" X ++4/4" Tapean Masanry Swew " 36,448,31
Quantly UnitPrice Factor Total
Instalfation 107000 3871 % 0565 = $8,448.31
User Note: See 26 27 16 00-0025- .
NEMA 1900 Boxes= §45ea x 2= 1,090ea
See 28 31 23 000748
10e3 x 8ea= Blea
Total=1,07bea
Only tapcon-screws will be utilized, Existing walls are 4l constructed of concrets block,
Categoryt: No Category input i o ) . ) )
6 05 05 23 000319 8038 EA For 100, Deduct ' ' ' -$1,648.92
' Quantity Unit Price Factor o Total "
installation 107000 x 170 x 0.9088 = 3-1,848.92
Category1: No Category Inpu
Subiotal for 05 - Metals:

$6,799.39

109 - Finishes

28072

7 0891 23 050040 T OBF Baint Interior Concrete Black, 1 Soat Filler, Brush Wark
Quaatity T kit Price ) Factor T T etal
Instaitation 33300 x 80,93 x 0.9085 = $280.73
User Nota: Ses 82 41 19 13-0276
Categoryi: No Category Input _ _ ] .
8 08 51 23 000040 027r &F Far > 250 To 500, Add 36,24
GQuantiy Unit Price Fastor Total
Instailation 33300 x $043  « 08065 = $39.24
Category1: - No Category Input
g 09 91 23 000842 sF Paint Interior Concrete Block, 2 Coats Paint, Brush Work $584.67
' Quantity’  Unit Price Fastor i Total
Instaliation 3B x 3187 x 0.9065 = $594.67
Usor Note: See 0241 19 13-0276
Category1: No Category input
0. 09 91 23 000042 277 &F For > 250 To 500, Add $81.50
Quantily Unit Brice - Factor Total
Inatallation 333,00 X 5027 x 09065 = $61.50
Category1: No Category input '
Y Haataa i

_ 3986.14

Watar Flow 3

upervisory {Tamper) Switch Mounted On Vaive $123}§9
Quantity : Unit Price Factor ‘ : Total '
Insiaiiation 00y S $13878 0.9085 = $123.99

User Noge: Bldg. @ Sprinkler System
Categoryi: No Category Input

Prige Proposal Detail - G5! o o o Fape 2 of B
2M11/2016.



Price Proposal Detall - C8! Confinues..

Job Order Number:
Job Order Title: .

Rect  CSI Number Mod.  UOM  Descrigtion Line Total

12 2112 20 0000C8 EA  Pressure-Typa Water Flow Detector For » 4" To8" Pige $458,63

Quantity Linit Price Faetor Total
Instaliation 100 x $502.82 08085 = 545563
User Note: Bldg. 8 Sprinkler System
Category1: Mo Category input ' | .
- e St R RISt it e Al
$5‘?9.6_2

Subtotal for 21 - Fire Suppression:

: ”“9*-,5”aA“d'A“g"“d'“"’ i N .
13 23 06 23 000529 T A 6" Butterfly Valve, Cast fzon, With Iran Disc, On OF Handle, 150 PSI Wefer Type $514,53
" Quanity Urit Price Factor ' Total
Instaliation 106 $587.80 08065 = ) $514.53
User Note: Bldg,-6 Sprinkier System
Category1: No Category Input )
Subtotal for 23 - Heating, Ventilating, And Ajr-Conditioning (HVAC);.  §514.53
 .23. Eie'ctc_:all_" — 7

14 26 05 19 160262 MEF #10 AWG Cable - Type THHN-THWN, 800 V Copper, Single Soli  §1,806,85

Conduit

, Ptaced in

Guantity Unit Price Factor ol
installation 300 $6584.41 0.9085 = §1,806.86
User Note: Main power run for each bidg,-
Existing smergency power panei to new FA panel.
100" x 10bldgs.=1,000" ¥ 3wire= 3,000
Categoryt: No Gategory Input

15 26 05 33 130860 EA /4" EMT Box Compression Connector S $7.005.43

Quanlity unit Price " Factor Total
Instaiation 148000 ¢ ’ 5672 0.8065 = $7,005.43
User Note:  See 26 27 16 00-0085-
540ea x 2ea= 1,090ea
See 26 05 33 16-0008-
20ea X 2ear 40ea
Seg 28 31 23 00-(748-
10ed x 1¢a= 1082
See 28 31 23 00-0377-
109a % 1ea= 10ea
. Totat- 1,150ea
Category1: Mo Category Input

16 26 05 33 160005 A 4-11/16" Squara Stosi Bax X 2-1/8" Dasp With Gover S $436.57

Quantity Uriit Priee "~ FEactor " Total
Installation 2000 $24.08 x 0.3085 = ‘ $436.57
User Noter EM panef to new FA panel-
10bldgs. X 2ea= 20ea
Categoryi: No Category input

Price Proposal Detall « GS1 ) Page 3 of 6
2/11/2018



Price Proposal Datail - CSt Continues..

Job Order Number:
Job Order Tit!_e:

Reck  CSI Number Mod. UOM  Descripon Lt Tatat

26 - Electrical
17 26 24 13 000189

160400 Amp MC Branch Breaker, 480/ 277 V $14,617.21

worcces
- Quantily TR Price . Factor Total
instalation 40,00 X $1.84630 09065 = $14,047.21%

User Mote: ahs per EM panel x 105ldgs = 10ea
Categoryt: No Category Inpug :

18 26 27 16 000095 A 4" x 4" x 4" NEMA 12 Enclosure With Hinged Cover " $35.931.71
Quantity Und Price Factor Totai
Instaliztion 54500  x $7273 0.9085 % $35,931.71

User Note: Boxes for mounting of devices & trackets-
10bldgs, x Bea= 60sa- sync mods
10bldgs. x 108a= 100ea- relay modules
10bldgs, % Sea= 80ea- control modules
10bldgs, » §aa= 0ea- input modules
BEea- smokes
Siea- heat detectors
19e2- duct detectors
105ea-speaker/ivisuals
1Cea- bels
20ea- pull stations
total= 545eq

Categoryt: No Category Input .
Subtotal for 26 - Electrical; ‘ - $50,187.78

$4,601.12

Quantity Unit Prics Factor Total
instailation 1000 50757 00085 = $4,601.12
User Note; a@ne per bldg,
Categoryl: No Category input
U207 27 14 33 13 0008 ’ " EA Splice Tray For Fiber Optic Cable Spiice ClosuraUp ta 12-fiber, mechanical or $8,149,80
fusion splice fray, Excludas splice,. . o
Quantity : Unit Prica T " Eastor Total
Instaliation 240.00 X $I7T46 . Q8088 = $8,149.80

User Note: 0ne per pigtail see 27 16 19 60-0030
Categoryi: No Category Input

21 27 14 23 130010 EA Singhe Strand, Fusion Splice Of Fibar Optic Cable $5,187.51
‘ “Quantity Unit Price " Factor ' Total
Installation 240,00 X $23.89 00065 = $5,197.51

User Note: Gstrand cable x 10bldgs x 2(tie into extg. cable & then again inte new cabie)= 12084 x 2(at main pans| panel
8ldg, &)= 240ea ’
Category1: No Category Input

22 27 14 23 1A 0017 EA Test 1-trand OF Fiber Optic Cable Using A Multi-Directional OTOR Test Wit $12,988.53
" Quantity Unit Price Factor ) Totat
Instailation 240,00 $59.70 0.5065 = $12,988.33

User Note: @strand cable x 10bidgs x 2(tie into extg. cable & then again inta nrew cable}= 120ea x 2(at main panel panel
Bidg. 8)= 240ea
Categoryd: Mo Category Input

Price Propesal Getail - G5l : - ' _. - Page 4 of 8
21172018



Price Proposal Detail - CS) Continues..

Job Order Number:
Job Order Title:

Ling Total

Rec#  CSl Number Mod. uom Dascrip_ﬁon

27 - Communications
23 27 44 23 130017 0020 EA

For > 48 Strands, Dedugt ' 3129683

Quantity Unit Priee Facior ' Total
Instafation 240,00 x $597 x 00068 = $-1,208.83
Category'lm:_ No Category nput .
24 27 14 23 180420 MLF 8-Fiber, 62.5 Micron Munémode, Double Jacket Loose Tube, Qutdoor Fibar Optic $8,994.63
Cable, Instalied in Conduit _ i
) - Quantity Unit Price Factor Totat
instafiation - 434 " §2,286.26 0085 = $8,994.63
User Note: Bldg. 8 to other bidgs.-
To Bldg. 1=380°
To Bleg, 2=330"
To Bldg, 3=32¢'
To Bldg. 4=360"
Ta Bldg. 5=530.
To Bidg, §=750'
To Bldg. 7=590°
To Bldg, 9=360°
To Bidg, 10=340"
Total=4,340"
Quantities par Drwg. FA-108,
Category1: No Category tnput )
25 27 14 23 180420 0017 MLE  For Ammored Cabie, Add ' ' $275.39
: Guantity Unit Price ' Factor Total
instaliation 484 5 57000 0.6065 = $275.30
Categoryi: Mo Category Input N - '
26 27 16 18 000018 7 EA 8C To LC Connectors, 1 Meter Lengih, Singiemode, Duplex Fiser Cptic Patch $10,482.04
Cable. . -
Quantity Linit Price Factor o Tolat
Instalfation 24000 % 34818 4 09065 = §10,482.04
User Nota: 6 per 10bldgs.= 80ea x 2{fis into extg. cable & then again into new cabie)= 120ea x 2(at main panet panel
Bldg. 8)= 240ea
Quantities par Drwg, FA-100,
Category1: No Category Input _ _ B}
27 27 18 18 000090 ' EA Dupiex Fiber Optic Cable Pig Tail $13,712,81
T Quantity "Uriit Prige " Fastar ' Total
Instaflation 240,00 X $63.03 « 0.9065 = $13,712.81
User Nate: ' one per patch cable X 6 per 10bldgs.= 60ea x 2(tle Into extg. cable & then again into new cabie)= 12084 x
_ 2{at main panel panel Bidy, 8)= 240ea
Catogory1: No Category Input ] ‘
Subtotal for 27 - Communications: $63,102.80

128 - Electronic Safety And Secu

Price Proposal Datail -GS1 o ' ' Page & of B
2011/2018



Price Proposat Detail - CSl Continues..

Job Order Number:
Job Order Title:

Rac#  GS Number

oLF

Description

Red Tefion Z-F’ail‘#ﬂGauge. Twisted Shie!ded Séiid cu

!.ine Total

| $81,098.2%

Quantity Unit Price Factor Total
[nstallation 264,00 $338.88 x 0.8065 & $81,089.41
User Note: 1,400 Diwg, FA-101-Bidg. #1
1,400% Drwg. FA-162-Bidg, #2
1,400 Drwg, FA-103-Bidg, #3
1,400% DEWQ. FA-104-Bldg. #4
1,200' Drwg. FA-105-Bldg, #5
1,300% Drwg. FA-105-Bidg, #6
1,600 Drwg, FA-107-Bidg. #7
1,300~ Drwg. FA-158-Bldg, 48
1,300 Drwvg. FA-109-Bldg. #9
900% Drwg. FA-110-Bldg, #10
13,200 Total % 2pair= 26,400'/1 00'= 264l
Category1: Mo Category Input . _
20 2831 23 00 0004 EA Remote LCD Command Modtule Annuncistor (EST3 3-LCDANN)Indudes LOD §7,248.47
display, CPL and doors. Onder surface or semb-flush mount walibox separalely,
" Quantity {nit Price Factor Totai
Installation 10,00 CE78938 08085 = §7,246.47
User Note; One per bldg,
Category?: Mo Category Input . ]
36 28 31 23 000062 £A 85Ah Sealed Lead Actd Battery - 12 Velo (ESTS 12VE5A (55 Ah)) 338,749 57
) Quantity  Unlt Price Factor Total
Instzllation 80.00 $608.75 0.8085 = $36,749.61
* User Note: B batteries per fire alarm demonstation pansi for backup power supply.
‘10panels x Sbatteries= 80ea
Category1: No Gategory lnput ] 3 ‘ )
31 28 31 23 0000BH EA Battery Cabinet, Gray 22" X 15" X 3.75" (EST3 BG-2)Holds up to two 12Vi7A $2,474.28
bateries. »
Quantlty Unit Prica Factor " Tota
Instafiation 10.80 $272.96 08065 = $2,474.38
User Note: Empty cabinet to house batteries under 26 31 23 00-0082. One cabinet per bldg:
Categoryt: No Category Input ,
32 28 31 23 uboo7s EA, ntellignt tonization Smoke Detactor (EST3 SIGAIS) $11.478 12
B Quantity Linit Price Facter Tatal
Instaliation 86,00 $12672 x 00086 = $9,878.496
Demelition 59,00 $28.90 0.8065 = $1,598.18
Wser Note: S6sa- new
) 5%~ dermo
Category1: No Category Input ‘ B
32 28 31 23 00000 ' ga Inteliigent Fixed Temperature Heat Deteclor - 136 Degres F (5573 SIGA-HFS) $591,22
Quantity Unk Price Factor ' Total
Installation .00 $10652 x 0.9085 = $482.80
Demolition 4.00 $29.80 x 09085 = $108.42
User Note: 5ea- hew
4aa6- demo
Categoryl:  No Category Input
Prica Praposal Detail - 06 Page 8 of 8
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Price Proposal Detail - CSI Continues,,

Job Order Number:
Job Order Title:

ﬁec# C8l Mumber . Mod.

34 28 2 23 ooooad

Electronic Safaly And e"" =

uont Description

BA

Supardust, S|gnaurg Duct Smoke Betetor (EST S|GA.SD} EEbg SETc Y

Line Total

$7,025.03

Quantity Unit Prics Factor Total
Instzliation 1900 £279.34 09085 = §4.211.21
Demclition 49,00 X §40.84 0.9085 « $2.243.82 —
User Nota:  19ez- new
’ 49- demo
Category1: Mo Category input ‘ o
36 2831 23 000088 EA Universal Class A/B Module - UI0 Mount {EST3 SIGA-WMAB) $34,945,58
Quantity Unit Price - Factor Total
Instatiation 30000 0 x $12850 x 08085 = $34,945,57
User Note: 10bldgs. x Gea= 60ea- sync mads
1bkidgs. x 10ea= 100ea- relay modules
10bidgs., x Bea= 80ea- control modules
10bldgs. x Gea= 809a- input modules
Total= 300ea
Category1: No__C_ategcry Input .
a6 28 31 23 oDoOfe2 = Module Mounting Bracket - For 4" Syuare Box, Mounting Ki Allows instaliing 2 ‘ $9,867,82
Single Gang Signature Modules [t A Single 4" Square Box (ESTS BiGA-MB4)
Guantity Unif Price Factor Total
instailation 395300 X §35.55 x 08085 = $9,667.82
User Nete:  Only one medule 1o bé mounted in each bracket
10bldgs:; x 8ea= 60ea-~ sync mods
10bldgs. » 10¢a= 1008a- relay modules
18bldgs; x 8ea= Bhea- cantrol modules
10kldgs. x Beax 80ea- input modules
Total= 300aa
Category1: No Category Inpt_:_t .
37 26 31 23 000119 T EA One Stage Fire Alaem Staticn, English Markings (EST3 S1GA-270) £3,602.74
S B Quantity Unit Price Factor Total
Installadan 2006 x $140.77 x 090865 = $2.715.33
Damoiition 2600 $4147 x 09985 = $877.41
User Note: 20ea- new pull statlons
~ - ’ 26ea- dema puli stations
Category1: No Category Input
a5 2331 23 000923 - EA 'Surface Mount Box, Red - For SIGA-270 Serles (ESTS 2788-R5B) $1,141,57
i ) Quantity " Unit Prige Factor TTotal
Installation o0 oy $41.97 0.8085 = 61,141,837
User Note: 1Dea- bells
Z0ea- pull statlons
totai= 30ea
Categoryt: No Category Input
Price Proposal Detail - CS! Paga 7 of §
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Price Proposal Detail - CSI Continges..

Job Order Number:
Job Order Title:

Roc#  CSI Number Mod.  UOW " Description

EA befectcr Base With Isclator - For 4" Square Box, With TS4 Skirt {ESTa

Line Total

" 85,123,50

SiBA-1B4) " .
Quantity Urit Price Factor Total
Instatiation 14000 #6141 x 08085 = $6.123.50
User Note: 86ea- smokes
Sen- heat detectors
18¢5- duct detectors
Totai= 110ea
Categoryt: No Category Input
40 28 31 23 0001%6 EA Genesls Chime-Strobe (15, 30, 75, Oy 110 od Dutput, High Or Low d8 Output), $1.342.16
Red (EST2 (31R-CVM) ) )
Quantity Unif Price ' " Factor Tatal
Instaliagion 1000 g $148.08 02,9065 = $1,342.18
Usar Note:  10ga- bells
Category1: Mo Category Input _ ‘
41 28 3 23 000174 ) EA Weild-Candeta/Vaitage 70 Volt Speaker Strobe (EST3 G4-S7VM) $13,992,55
' ) Gluantity - Unit Price Factor Total
installation 10600 §114.26 ¢ 0.9085 = $10,875.55
Demuolition 11500 X 25090 0.9085 = §3,117.00
User Notg: 10563—naw speakerivisuals
115ea-demo speakerivisuals
Categoryt: Mo Category Input .
42 28 31 23 000176 £A Surface Box, Red, For Genssis Speaker (EST3 G4RE) $3,833.00
Quantity Unit Prics Factor Total
Installaticn 10800 g B40.27 0.9085 = $3,833.00
User Mote: 105ea-spaakerivisuals
Categoryi: No Category Input
43 28 31 23 000377 EA Remote Micmbhons, Supervised In Surface/Semi-Flush Red Cabinet, Remuires 3,457 37
EVX-SC Card In Eveavation Panel (GE ANSREMR)
: Quantity T Unit Price: Factor Totel
Instaliation 0,00 0y $385.81 0.0065 = $3,497.37
Usar Note: One at each fire alarm demonstation panel with remote annunciator panel.
Categoryt: No Category Input _ _ )
44 28 31 23 000748 EA MIXLV Demonstration Pansl (Slemans MXLV DEMO) $176,050,71
Quantty ] Unit Price Fastor Total ‘
Installation 10.00 X 519,027.32 y 0.9086 = $172,482.66
Damalition .00 X $368.02 0.9085 = $3,808.05
User Note: COne fire alarm demonstation pane! per bldg:
Categoryl: No Category Input
Subtotal for 28 - Electronic Safety And Security: $400,990,94
Propesal Total $648,325.83
This propasat fotal represents the correct tofal for the proposal, Aay distrepancy between line totals,
sub-totais and the proposal tota] is due to rounding of the fine fotals and sub-totals,
The Percent of NPP on this Proposal: 0.00%
Price Proposal Detail - 08I Page 8 of 8
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Cook County

Department of Planning & Policy
69 W Washington
Chicago, IL 60652

. _ _ ) Joh Order Contract
Cook County Office of Planning & Policy Contractor: Paul Borg Censtruction Company
Work Order Number:  019849.00 Date: 11 February 2016

Work Order Title: Fire & Life Safety Emergent Upgrades

08/27/2014

Fofiov)?ng ie the scope of wark for the above Project Number. All requirerments necessary to accomplish the work tasks set forth below chall be
considerad part of this scoge of work;

T s v m———

Perform fire alarm upgrades as referenced and identified in the lssue for Gonstruction drawings provided on 11-24-2015. All
fire alarm systems work is to be performed and Commissioned, as specified within the construction drawings for the 10

Department of Corrections Buildings located within the Division 18 {formerly known as Boot Camp).

Brief Scope of Work:

Upgrade the Fire & Life Safaty Systems @ the Boot Camp complex located at Cook County Jail.
Specific Submitials Reguirad:

Skelches and Drawings:
Material Submittais:

Scheduling Requirements:

Price Proposal Due Date: 02/12/2016

Estimated Construction Start: Mo Date Input

Estimated Construction Completion: No Date Input
Special Conditions: Liquidated Damages will not apply

Special Instructions:

Comments:

; A iﬂ: £
u Sorg Gonstrrction Compan

Detailed Scope OF Work ' Page 1 of 1
201112016
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Job Order Contragt

Work Order Number:

Work Order Tigfe:

019848.00
Fire & Life Safety Emergent Upgrades

Contractor: ook County - Paul Borg Const.

Date:

February 16, 2016

Subcontractor and MMWBE Estimate

'Follov'virié is thé'prﬁpélséd Vst of fdino'r'itf'év\}hed. worh'aﬁ'dﬁhéd éhd'nén-"rnindfif;/""s‘Libdblntracltors and material suppliers propesed for
the above Work Order. This estimate is submitted with our final Work Order Proposal In the amount of $549,325.83.

Contractor Duties Trade m;w;::& Total § WIWISBE § % of Profact }:
DaTech Elactric Electrical S N $348,000,00 s002|  0.00%
'Express Elecirical Supply F.A. 5 M $161,179.20 $161170.20 | 29.34%
Paul Borg Construction Ge s N $40,146,83 $0.00 | 0.00%
Trades - 8; Subcentractor: M: Material Suppliar $848,326.83  $161,479.20  29.34%
MANBE's - M; Minority; W: Woman; ¥: Non M/AWBE

Total MIBE Subcontractor Participation Scheduled $161,179.20 28.34% Z;ﬁ;‘;;;g'm BE Total
Total MBE Supplier Participation Scheduled $0.00 0.00% e

Total WBE Subcontractor Participation Scheduled $0.00 0.00% 59‘98 ) WBE Total
Total WBE Supplier Participation Ssheduled $0.00 0.00% 0.00%

Total MAWBE Participation Scheduled $161,179.20 20.34%

(Coniractor) Prolect Manager

Subcontractor and MWBE Estimate Fage 1 of 1
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Cook County

Office of Planning & Policy
68 W Washington
Chicago, 1. 60602

Date; Febriary 16, 2016

A, Dalailisnsznd 0

4, Asusad harain, the term "Contraclor means a person or enfily who has any conlract Jease with the Gounty of Cook.

2, Fursent {o Exacufive Order 97-1,avary cily contract and lease must ba accompanied by a disciosure statement Providing certaln Inforrnation and aflamays, lobbyists,
actountants, consultants, subcontractors and othier parsans

4. The Contractor s not required to discloss employees who ars paid solely through the Contractor's reguiar payroll,

4. "Lobiylet” means any person (2) who for compensalion or on behalf of any pesson other than himsell undertaies lo infiuence any legisiative or acminiskration action, or (b}
any part or whose dufies as an amployee of another inciudes underteking to Inflsencs any legisiative or adminisirative aclion.

B. Certflcation,

Coniractor hareby ceriiies as tollows:

1. Thiskaisclnsure refates {o the following fransacton:

2. Projactname: 01994800 Fire & Life Safoly Emergent Upgrades
3. Name of Contracter: Coek County - Paul Barg Const,

EACH AN EVERY attomay, lobhyist, accountant, consultant, subgoniracior, or othar gerson retained or antliipated to be refained by the Contractor with respect ta
ar irconngeton with the contract or leass is listed below
(attach additlenal pages If necessany):

MBE ] RelatlonShip : FEE{indicate

zl;SINE:: wak {attamey Johbyiet, whether pait

Namo BRE . or Non subcontractoretc) % orestimated)
JExpress Electical Supply MBE Subcontractor : $161,178.20 Est,
DaTechEleetlc 7 ‘ {subeonteactor $348,000.00 Est.
Paul Borg Cofstruction o Subcontesetss” 0 B $40,148.63 Est

CHEGK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TQ BE RETAINED

4, ‘The Contractor Understands and agraas that e cify may rely on the information provided herein and that previding any Talse incampate or acturanss information
shaii conslitula default undér the contract and may result in termination of the contract or lease

5. Thae Contracior undsrstands and agress that in any case in which the Ceniractor is unceriain whether a disclosure is ranulred under the Executive ordar, the Coniractor
must elther ask the city whether disclosure {8 required ar make the disclosurs.

Undsr the Ranaiies gl peatjusy |

At ¢ am authorized to execude is Disclosure on behalf of the Contractor iat the infanmalien disclosed herain 16 tue and

ot ifon s,
ote

complete, and #asfily

Signature ’ Date /

- sepiT m;,/jﬂ/ Yo/
B e’ e : Tite

Narme (Type or Print)

Subscrinad and sworn to before me

Discloswre Statement 7 A . R i Page 10f 1
2416/2018



BIBDERPROPOSER HERERY STATES that ik MBEMWBE fina included i this Plan arg gonifisd WAERWEES by 2 nast 07 of the entived lsled o the

Ganerel Conthilions
BIGUSRPROPIEER MOSAES STATUS: (theos i sppeopnalp i)
SiduiFropsar o 8 cutifid MBE or WRE fom. {60, atach copy of yppmupeaisLiter of Ceision]

o

 EhidaProposs is 8 Join Vaiirs and o o1 0 Joit Yanture partnacs sra confiod SBES or BB e,
“atiBch onplas of Letter(s} of Cartficafion 3 cany of Juitd. Yenuush Agredtiod dlaty descdbioy tha rela ol 1N MBEAYBE frais) and

Bamghante)

5 owatp wisrast 10 e Jelt Venture and B nomgieled Jeint Vantie AfAVH ~ vailaite # 1 Ofied of Juman

X eaerPiposerss ook oarutd WAE o VAIE . r0r 8 o Ventura wah MOEABE painss, Dot i uilize MBE

210 WHE Firing aithee oty o indirocity in tho parfonmiiea of o Cvarpet. (heo opjfere vijkors Soclions§ sl

i Direet Pasticipation of MBEWES Firma D Indirest Pertcipation of MBEWEE Floms
Wihers goeta vt béen askiiid Urdigh @reck partiipation, BidderiPrapaser shallindud dotamentation autinng afots © whioee:

- Dot Participation af the e of BIdPrepass! suimiaion, REIiR Pirtclgation wil caty So-sunsidared sler Bl i o achiovs Dirot

MBESMWHES thal wa pariom e subpodliclomfidnpisiuioomitints ingtude the foliosing

wBEveE Fum:_ Bxpress Electrics

ot boars eehamiated, Oy after vaiton Bocmentation of Good Fath @Rorts i tcefvest il Indirect Pardinotion b caneidersd.

s 11535 W (83rd 8¢ -, Unit 108, Orlond Paric 1L 60467

£ e _(CHi@ERprESSCloctricsupply.com

Cuntaet Pory: _ TerlShake ‘ M ?08'47&'5330 B

Ol ancunt Pariiparion: 5 161,179.20

Parcent Amount of Fodiipaier, 30% e

gt of Inten siaesiog® Yo ___2% Mo .
“Latte of Cartbdstion allscbod? Ve R o

MBEWBE Firm;

&

Adgress.

&-mail

Conlacl Perstn ) g, -

Dodar Amont Porkieipation: §

Percunt Amount of Pratieipiton:

e of Inend stectied Yes
L gier of Contiication anochad? Yoz

Mo
o

Artach widzions snasts g negdad.

saddiinnally, all ettem of intest, Leiiore of Conilication and documentation ol Good Farth Effora emitied fram thie bidfprapasal
p3uist be sutimitted 1 the-Uifica of Gortract Compliance 80 88 € assure recelnt by Be Contrast CompRence Adminlstrator not

Tata thei thiue (3) butiness duys sfisr the Bld Opening dste.



sewk For_EXpress Elecirical Supply  cetiyngageey ity Of Chicago

adzass 11535 W 183rd St, Unit 108 Cérteaion Expistio baa. __ S/ 1/18.
copsime Otland Park 60467 . . eEne : .
provec 708-478-5330 pme  conmpusan _Teri Shake

. ten@axpmssei%&*&c&nppiy com comsers: . 019849.00

Poticpaion. | )} Direct [ ]indiect
Wil o MAWBE firm be sublorifacsing any of the paskiatiance of fes CORIERR 1o nodbar iomi?

[y | iYes-Fw_m.mpimaﬁm, Proposed Suboontrastor:

g ol 1ha ebive nEMeS Project! Lonlnsc

Ths undersignod MWRE is reajiared to peovide the fllowing S gins

Fire Alarm

1memmma Parepning: Tetire o
TNy 0

meﬂmmmdmm&maw@mwﬁmwgmwwm@m. '

Scott anson

Primt Rame

Express Electncal Supply Paul Borg Construcu@n Company
i v ’ ’ : Firm m

- 2/15/16 _ _ 2/15/16
Hale o ; Bate -
Bupecnbed 20 awerm tefors ma Subiscribed and sworn before me
o 158y o February 2016
brodary P atic
SEAL

OFFIClAL SEAL
DONNA M MORAN 4
NOTARY PUBLIC - STATE CF HAINOIS 1

MYCOMWSSION sxpwmm .




BEPAUTMENT OF PROCUNREMENT SERVICES
CVEY OF CHICALO
MAR 12 2015

Rodney Thompson

Express Elettric Supply, LLC
11535 W. 183", Place, Unit 108
Orland Park, I 60467-4901

Dear Rodney T'hompson:

We are pleased to inform you that Express Electric Supply, LLC has been certified a5 2
Minority-Owned Business Enterprise (“MBE") by the City of Chicago ("City"). This MBE
certification is valid until 3/1/2018; however your firm's certification must be revaldated
annually. In the past the City has provided you with an annual letter confirming your
cerification; such lefters will no longer be issued. As a consequence, we require you fo he
even more diligent in filing your annual No-Change Affidavit 60 days before your annual
anniversary date. ‘

it is now your responsibility to check the City's certification directory and verify your certification
status. As a condition of continued certification during the five year period stated above, you
must file an annual No-Change Affidavit. Your firm's annual No-Change Affidavit is due by
3/1/20186 and 3/1/2017. Please remember, you have an affimative duty to file your Mo-
Change Affidavit 80 days prior to the date of expiration, Failure to file your annual No-
Change Affidavit may result in the suspension or rescission of your certification.

Your firm's five year certification will expire on 3/1/2018. You have an affirmative duty fo file for
recertification 60 days prior to the date of the five year anniversary date. Therefore, you must
file for recertification by 1/1/2018,

it is important to note that you aiso have an ongoing affirmative duty to notify the City of any
changes In ownership or control of your firm, or any other fact affecting your firm's eligibility for
cerfification within 10 days of such change. These changes may include but are not limiied to
a change of address, change of business structure, change. in ownership or ownership
structure, change of business operations, gross receipts and/or personal net worth that exceed
the program threshold. Failure to provide the City with timely notice of such changes may
result in the suspension or rescission of your certification. In addition, you may be liabie for civil
penalties under Chapter 1-22, "False Claims”, of the Municipal Cade of Chicago.

Please note - you shall be deemed to have had your certification lapse and will be ineligible to
participate as a MBE if you faii to;

+ File your annual No-Change Affidavit within the Irequired time period;

T NORTH LASALLE STRERY, RODM BN, CHICAGH, TLLINOIS sh602



Electric Express Supply, LLC Page2of 2

o Provide financial or other records requested pursuant to an audit within the required
time period;

¢ Nofify the City of any changes affecting your firm's certification within 10 days of such
change; or

¢ File your recertification within the required time period.

Please.be reminded of your contractual obligation to cooperate with the City with respect to any
reviews, audite or investigation of ifs contracts and affirmative action programs. We strongly
encourage you fo assist us in maintaining the integrity of our programs by reporting instances
or suspiclons of fraud or abuse fo the COCity’s Inspector General at
chicagoinspectorgeneral.org, or 866-1G-TIPLINE {886-448-4754),

Be advised that if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the Clty will pursue decertification and debarment. In addition to
any other penalty imposed by law, any person who knowingly obtains, or knowingly assists
another in ‘obtaining a contract with the City by falsely representing the individual or entity, or
the individual or entity assisted Is guilty of a misdemeanor, punishable by incarceration in the
county jail for a period not to @xceed six months, or a fine of not less than $5,000 and not more
than $10,000 or both,

Your firm's name will be listed in the Cily's Directory of Minority and Women-Owned Business
Enterprises in the speclalty area(s) of:

NAICS Code(s):
444190 - Electrie Supply Stores

Your firm's participation on City confracts will be credited only toward Minority-Owned
Business Enterprise goals in your area(s) specialty. While your participation on City contracts
is not limited to your area of specialty, credit toward goals will be given only for work that is self-
performed and providing a commercially useful function that is done in the approved specialty
category. '

Tharik you for your interest in the City's Minbr‘lty—Owned Business Enterprise (MBE) Program.

Sincerely,




Paul Borg Construction Comparty County Project 019848.00 February 1, 2016
2007 South Marshall Blvd, Division XVI FLS
Chicago, IL 60623 Preliminary Schedule

Duration wish || Feb2016 | Mar2016 | Apr2016 | May 2016
Activity Name (Work | Dert | Fimish 222 T L -
1 _ Days) 31| 7 [14]21)28]6 |13|20{27] 3 10[17[24] 1 8 |15]22] 28] 5
+ IPBCC Submits Firal 1,00 (2116116 2716776 T T
IPackage .
2 Cgunty P.0. Process 23.00 217163118116 o 1 R
3 {PBCC Material Purchase | 20.00 [3/21/16 | 415716,
__J& Procurement _ o , [
"4 Installation 4500 [arersiere] vl | ] ' TR
"5 |Final Completion ' 5.00 |6/20716] 62476 | 1 ‘ '
Sl a1} 7 |14]21[28] 6 |13 120127 3 [10]17[24] 1 | & |16]22|29] 5




